

### Addendum List of Changes for RFP Transit-2020-01/Transit-2020-01.5

Below is a summary of changes contained in Addendum 1 for RFP Transit-2020-01 and Transit-2020-01.5. Page references are included.

#### Changes to RFP Transit-2020-01

1. RFP Transit-2020-01 due date has been extended from Thursday, July 16<sup>th</sup> at 1:00pm to Thursday, July 30<sup>th</sup> at 1:00pm. (Pages: 1, 2, 6, 8)
2. RFP Transit-2020-01 interviews and negotiations have been rescheduled for August 11<sup>th</sup> and August 12<sup>th</sup>. (Page 6)
3. RFP Transit-2020-01 City Council review and tentative approval have been rescheduled for Monday, September 14<sup>th</sup>. (Page 6)
4. Water Division has been added to A-2 to clarify the building location at 1216 Market St. (Page 8)
5. The acronym “IDOT” has been replaced with “the Illinois Secretary of State” in H-9 regarding eligibility. (Page 28)

#### Changes to RFP Transit-2020-01.5

1. RFP Transit-2020-01.5 due date has been extended from Thursday, July 16<sup>th</sup> at 1:00pm to Thursday, July 30<sup>th</sup> at 1:00pm. (Pages: 1, 2, 4, 5)
2. RFP Transit-2020-01.5 interviews and negotiations have been rescheduled for August 11<sup>th</sup> and August 12<sup>th</sup>. (Page 4)
3. RFP Transit-2020-01.5 City Council review and tentative approval have been rescheduled for Monday, September 14<sup>th</sup>. (Page 4)
4. The word “service” has been replaced with “revenue” for clarification purposes. (Pages 6, 8)
5. Table 1 has been modified for clarification purposes. (Page 9)
6. Table 2 has been modified for clarification purposes. (Page 10)
7. Table 3 has been modified for clarification purposes. (Page 10)